

APPROVED
for synthetic evaluation
Ref. TL-EN-2026-012
21 August 2026

**FICTIONAL TRAINING AUTHORITY
TENDERLENS EVALUATION CENTRE**

COMPETITIVE PROCUREMENT DOCUMENT PACKAGE

Campus network infrastructure upgrade

Reference	TL-EN-2026-012
Profile	supply of goods
Version	1.0 / 21.08.2026

SYNTHETIC TEST DOCUMENT. NOT A PROCUREMENT NOTICE.

All entities, identifiers, amounts and terms are fictional. This is not legal advice.

Testograd, 2026

Contents

1. Document status and legal context	3
2. Procurement information sheet	4
3. Planning and identification	5
4. Maximum contract value justification	6
5. Procurement object description	7
6. Functional, technical and quality requirements	8
7. Place, milestones and performance schedule	9
8. Handover and acceptance	10
9. Contract price and payment	11
10. Bidder requirements	12
11. Bid contents and submission	13
12. Bid review and evaluation	14
13. Bid security	15
14. Performance security	16
15. Liability and liquidated damages	17
16. Warranty obligations	18
17. Draft contract key terms	19
18. Annexes and control forms	20

Sections contain similar dates, percentages and periods. This tests whether TenderLens distinguishes the proposal deadline from performance and bid security from performance security.

1. Document status and legal context

This is an unofficial English evaluation copy of a fictional procurement package. References to Articles 31, 33, 34, 42, 43, 44, 45, 51, 94 and 96 of Federal Law No. 44-FZ reproduce realistic document density for multilingual RAG testing.

A live Russian procurement is governed by its official Russian-language notice and the law applicable to its method, subject and publication date. Nothing here is a legal opinion, model contract or recommendation.

The object description is organised into functional, technical, quality and operating requirements. Missing values must not be inferred, and marketing material does not replace requested evidence.

Platform addresses, identifiers, signatures and personal data are replaced by fictional values. No response can be submitted and no legal relationship can arise from this file.

Reference sources

Source	Official location
Федеральный закон от 05.04.2013 N 44-ФЗ	https://publication.pravo.gov.ru/Document/View/0001201304080023
ГОСТ Р 7.0.97-2025 (действует с 18.08.2025)	https://protect.gost.ru/gost/details/360994e3-9a70-47b9-ab3a-cf21809e26ed

Checked on 21 August 2026. A live use requires verification of current law, method and special restrictions.

2. Procurement information sheet

Field	Information
Customer	Fictional Training Authority - TenderLens Evaluation Centre
Address	1 Project Street, Testograd (fictional address)
Contact	procurement@example.invalid; +7 (000) 000-00-00
Method	Electronic competition (evaluation model)
Subject	Campus network infrastructure upgrade

2.1. Proposal deadline

Proposals must be received by 29 September 2026 at 12:00 UTC. Late submissions will not be considered.

2.2. Maximum value

A financial offer must not exceed EUR 740,000 excluding VAT. Any excess makes the offer non-compliant.

In a live procurement, clarifications, amendments and cancellation follow Article 42 of Federal Law No. 44-FZ. They are unavailable here.

3. Planning and identification

Identifier	Value	Note
Fictional procurement code	SYN-EN-2026-012-000000	Not a real code
Plan	2026-TEST	Not in EIS
Funding	Fictional training budget	No funds payable
Classification	TEST-00.00.00	Evaluation-only code

Defined terms have the meaning given in this package. A specific requirement in the relevant section prevails over explanatory text for this evaluation scenario.

The bidder accounts for taxes, transport, packaging, personnel, materials and documentation directly connected with performance. An omitted price line does not create an extra payment entitlement.

In a live procedure, clarifications and amendments use the designated information system. Informal correspondence does not modify the terms or grant an individual advantage.

The package draft date is 14 August 2026. It is neither the proposal deadline nor the performance period.

4. Maximum contract value justification

The maximum value is modelled using comparable market information. Source quotes are excluded so no genuine counterparty details enter the dataset.

N	Source	Data	Weight
1	Market response A	Redacted	33,3%
2	Market response B	Redacted	33,3%
3	Comparable contract C	Redacted	33,4%

The estimate includes performance costs and mandatory payments stated in the information sheet. Ordinary costs are not reimbursed separately.

A 2% internal planning reserve is an evaluation indicator. It does not increase the maximum value, is not security and is not payable.

The controlling maximum value appears on page 4.

5. Procurement object description

Procurement subject: Campus network infrastructure upgrade. The complete result is delivered fit for purpose with documentation and supporting records.

The result must fit its intended use, operating conditions and measurable table requirements. Standards and quality evidence apply only where relevant to the goods, works or services.

Equivalence is assessed against all mandatory characteristics. Website links, promotional claims and unsigned presentations do not replace a required technical description.

Before performance, the parties agree contacts, reporting formats and access. Such coordination cannot change the subject, price or other material terms.

Element	Description
Primary result	Campus network infrastructure upgrade
Supporting result	Documentation, reporting and test record
Location	Fictional customer site in Testograd
Exclusions	Work and supply not expressly included

6. Functional, technical and quality requirements

Parameter	Requirement
Completeness	New goods supplied as a complete operational set
Identification	Manufacturer, serial number and production date
Documentation	Manuals and quality evidence
Packaging	Protection during transport and storage

Requirements are read with the object description. Minimum, maximum, range and exact values differ; a concrete offer is stated where the bid form requires it.

Control includes incoming, interim and final checks. Internal report review of up to five business days is not the payment term and does not extend performance.

Clarification must not change the substance of the offer. Inaccurate information is handled under the applicable procedure.

7. Place, milestones and performance schedule

7.1. Performance period

The contractor shall complete the entire scope within 105 calendar days from the notice to proceed.

Milestone	Scope	Control
1	Plan and inputs	Kick-off record
2	Main scope	Interim report
3	Testing and handover	Final certificate

Performance occurs at the fictional Testograd site or a protected test environment where remote work is suitable. Access is coordinated separately.

A readiness notice is sent three business days before handover. This is not the proposal deadline.

8. Handover and acceptance

Authorised representatives verify quantity, completeness, quality and conformity with the specification. Testing or independent examination may be used where appropriate.

Non-conformities are recorded in a reasoned notice. The contractor corrects attributable defects and resubmits the result without shifting its corrective costs to the customer.

Interim acceptance does not waive claims for latent defects that could not reasonably be detected during ordinary inspection.

Check	Evidence
Quantity and completeness	Delivery note or schedule
Quality	Inspection or test record
Documentation	Delivered-material register
Correction	Repeat inspection record

Document review may take seven business days after complete submission. It is an inspection period, not the payment term.

9. Contract price and payment

9.1. Payment timing and basis

The customer pays within 20 business days after final acceptance, based on the signed acceptance certificate.

The price includes required costs. Cashless payment is based on acceptance and the specified billing record. Advance and financing costs are not reimbursed.

Document	Purpose	Timing
Acceptance certificate	Confirms result	After inspection
Invoice	Billing record	With acceptance
Report	Describes scope	Before acceptance

Erroneously transferred funds are returned within five business days after notice. This does not alter the main payment term.

10. Bidder requirements

Common bidder requirements are modelled on Article 31 of Federal Law No. 44-FZ. The list is not sufficient guidance for a live procurement.

Group	Review
Legal capacity	Registration and signatory authority
Integrity	No applicable exclusion ground
Conflict	Declaration where applicable
Authorisation	Only where expressly justified

Additional bidder requirements need a legal basis and must identify the supporting information unambiguously.

11. Bid contents and submission

The bid contains only information and documents that may be requested for the relevant procurement method. Missing optional material is not an independent rejection ground.

The bidder is responsible for accuracy, signatory authority and compliance. Uploaded files must open with standard software and must not contain executable code.

The committee evaluates information available at the submission cutoff. Correction of material content after the deadline is not modelled here.

Part	Content	Form
Bidder	Identity and authority	Platform fields
Offer	Characteristics and consent	Electronic document
Price	Financial offer	Platform interface
Evidence	Only where justified	PDF / data

An internal file check 30 minutes before upload is workflow advice, not the official deadline.

12. Bid review and evaluation

Review starts with notice compliance. Evaluation applies only to bids eligible for further comparison under the modelled method.

Stage	Action	Outcome
1	Completeness and authority	Substantive review
2	Technical compliance	Compliant / not
3	Financial offer	Admissible offer
4	Protocol	Decision and reasons

An internal two-business-day protocol target is not the bid, payment or performance term. Non-compliance must link to a requirement.

A TenderLens output does not replace the procurement committee and has no legal effect.

13. Bid security

13.1. Bid security amount

Each bidder shall lodge bid security of 2%; an unsecured bid is inadmissible.

Form, validity and submission are modelled with reference to Articles 44 и 45 of Federal Law No. 44-FZ. Real bank details and guarantee numbers are excluded.

Instrument	Treatment	Control
Funds	Without bank details	Amount and purpose
Independent guarantee	Without number or guarantor	Validity and terms

A technical funds hold does not change the amount and is not a penalty.

Release of security depends on the instrument and procedural stage. Banking operations are not modelled.

14. Performance security

14.1. Performance security amount

Security for proper contract performance equals 8%.

Form, validity and submission are modelled with reference to Articles 45 и 96 of Federal Law No. 44-FZ. Real bank details and guarantee numbers are excluded.

Instrument	Treatment	Control
Funds	Without bank details	Amount and purpose
Independent guarantee	Without number or guarantor	Validity and terms

Review of security for up to three business days is not the result warranty period.

Release of security depends on the instrument and procedural stage. Banking operations are not modelled.

15. Liability and liquidated damages

15.1. Delay in performance

A delay penalty of 0.05% of the undelivered equipment value applies. Total delay penalties are capped at 10% of contract value.

Liquidated damages do not release performance or correction. The basis, period and calculation are recorded in a contract document.

Breach	Record	Consequence
Delay	Period calculation	Specific-clause penalty
Defect	Non-conformity record	Correction
Missing record	Notice	Submission

A ten-business-day claim response target is neither a penalty cap nor the payment term.

16. Warranty obligations

16.1. Warranty period

The warranty period is 36 months. It starts when the final acceptance certificate is signed.

During warranty, the contractor registers, diagnoses and corrects attributable defects at its own cost.

Action	Target	Output
Registration	1 business day	Ticket reference
Diagnosis	Up to 5 business days	Cause and plan
Correction	Agreed plan	Correction record

The diagnosis target does not replace the warranty period. Warranty excludes documented misuse and third-party interference.

17. Draft contract key terms

The fictional customer appoints a hypothetical contractor to perform: Campus network infrastructure upgrade. Price, timing, payment and security follow the relevant sections.

The parties act in good faith, exchange records promptly and appoint contacts. Contract changes are made only where permitted and in the required form.

The contractor bears risk before acceptance unless the obligation requires otherwise. Subcontracting does not release responsibility to the customer.

Force majeure requires evidence and does not automatically terminate obligations. The affected party gives prompt notice and mitigates consequences.

17.1. Material terms

Term	Source
Subject	Sections 5-6
Performance	Section 7
Acceptance and payment	Sections 8-9
Security	Section 14
Liability and warranty	Sections 15-16

Party details, signatures, seals and bank accounts are intentionally absent. Real data must not be added to the public dataset.

18. Annexes and control forms

Annex 1. Document register

N	Name	Status
1	Information sheet	Included
2	Object description	Included
3	Price justification	No source quotes
4	Draft contract	Condensed version
5	Acceptance form	Blank

Annex 2. Acceptance checklist

Check	Yes	No	Comment
Scope complete			
Documents delivered			
Tests passed			
Defects corrected			

END OF SYNTHETIC PACKAGE. Generated for TenderLens regression tests.

No electronic signature is created. Reproducibility: scenario en-network-012, corpus v2, 20-page structure.